100 S. WACKER DR.
SUITE 500
CHICAGO IL, 60606
TEL (312)>-939-1000
FAX (312)-939-4198

DRIVEWAY SCHEDULE

ITEM 42300200 42300400 35501308 35501316 40603335
PCC PCC HMA BASE CSE, | HMA BASE CSE, | HMA SURF CSE, EARTHWORK SCHEDULE - 60M62 NORTH
DESC. DRIVEWAY, 6" DRIVEWAY, 8" 6" 8" MIX D, N50
UNIT SQ YD SQ YD SQ YD SQ YD TON EARTHWORK BALANCE
US 45 (LAGRANGE ROAD) EARTH EXCAVATION WASTE (+) OR
302+47.13 CE RT 229 25.6 EARTH ADJUSTED FOR UNSUITABLE SUITABLE SHORTAGE (-)
317407.80 CE LT 30 10.1 EXCAVATION SHRINKAGE (25%) EXCAVATION EMBANKMENT | FURNISHED EXCAVATION
322+44.82 CE RT 151 16.9 CU YD CU YD CU YD CU YD CU YD
329+76.97 PE LT 74 8.3
331496.68 E X TE; 3.1 2,390.18 1,792.63 2,060.47 1,776.01 16.62
334452.33 CE LT 114 12.8 17,698.16 13,273.62 12,089.20 27,290.84 -14,017.22
345+23.21 CE LT 194 21.7
349+68.34 CE RT 247 27.7 573.40 430.05 12.96) 1,000.37, -570.32)
356+75.58 cE RT 81 7,125.92 5,344.44 3,295.52 16,509.09) -11,164.65
356+75.84 CE LT 129
360+79.05 CE RT 144 16.1 2,046.56] 1,534.92 143.09 5,767.19 -4,232.27
360+81.14 CE LT 107
363+96.84 PE RT 97 10.9
364+01.11 CE LT 115
367+46.41 PE RT a 4.6
367+46.61 PE RT 62
368+76.75 PE RT 69 7.7
372+14.50 PE RT 63 7.1
372+70.46 PE RT 68 7.6
375+81.35 PE RT 63 7.1
135TH STREET
652+11.65 CE RT 48 5.4
654+57.59 PE RT 74 8.3
655+48.86 PE RT 64 7.2
655+85.69 PE RT 56 6.3
656+33.46 PE LT 26 2.9
657+48.56 PE RT 13 12.7
660+80.62 PE RT 60
131ST STREET
14+87.94 CE LT 126 14.1
16+32.18 ot o o2 EARTHWORK SUMMARY
20+44.93 CE LT 75 DESCRIPTION QUANTITY | UNIT
21+74.04 CE LT 64 7.2 EARTH EXCAVATION 60,303 CuU YD
22+75.07 CE LT 115 12.9 FURNISHED EXCAVATION 500 CU YD
23+18.60 E /T 172 19.3 TOPSOIL / UNSUITABLE EXCAVATION o Ta o
22+69.42 PE RT ” a1 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL
517963 o = 46 =5 TOPSOIL _EXCAVATION AND PLACEMENT | 6,480 | cu D
27+16.52 CE RT 48 5.4
27+19.85 CE LT 51 5.7
TOTAL 122 569 889 1956 319
NOTES:
1. “TOPSOIL EXCAVATION AND PLACEMENT” AND “REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL
ARE INCLUDED IN TOPSOIL/UNSUITABLE EXCAVATION. TOPSOIL REQUIRED FOR RE-USE IN COMPLETION
IN THE FINAL LANDSCAPING SHALL BE PAID FOR AS “TOPSOIL EXCAVATION AND PLACEMENT* WHILE
THE REMAINDER, AS QUANTIFIED IN THE ABOVE EARTHWORK SUMMARY TABLE, WILL BE PAID FOR
AS “REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL.”
2. FOR QUANTITY CALCULATIONS THE AVERAGE EXISTING TOPSOIL THICKNESS IS ASSUMED TO BE 6".
o ASSUME 15% FOR SHRINKAGE
«s TOPSOIL / UNSUITABLE EXCAVATION QUANTITY ESTIMATED AS A PERCENTAGE OF TOTAL EARTH EXCAVATION.
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